Appendix B: Excerpt of Schedule D of the Subdivision Agreement for
Hayford Holdings Inc. Phase 2 (Plan No.: 43M-2025)

SCHEDULE D
(continued)

Hayford Holdings Development (Phase 2)
CO8E16.005 21T-12011B

4.  SPECIAL PARKLAND REQUIREMENTS

4.1 Parkland Construction Requirements

e  The Developer and the City agree that the following is a description of the City’s Parkland /
Valleyland Works, which the City has requested the Developer to install at the City’s cost in
accordance with Section 11.

e The Applicant will be compensated by the City for all the relevant costs, as per a cost
estimate approved by the City, which are identified as DC eligible within the 2014
Development Charge Background Study.

4.1.1 City’s Park Block 63 Works shall include but not be limited to:

Catch basins, storm sewers and drainage provisions

Topsoil supply, spreading, fine grading, topsoil amendments, sodding and planting
Asphalt walkway

Walkway lighting

Site furniture

Top soil stripping, rough grading, decorative paving, and porous flexible paving at the
Developer’s expense (see 4.2.1.2).

4.1.2 Valley Block 69 Works shall include but not be limited to:

¢ Rough grading, drainage provisions, and asphalt pathway
e Top soil stripping, fine grading, seeding, planting, entry features, and porous flexible paving
at the Developer’s expense (see 4.2.2.2).

4.2 Cost of Work and Payment Schedule

e Payment subject to a) Performance Acceptance by the City, b) publication of Substantial
Performance and passing of the 45 day holdback period specified under the Construction
Lien Act. ¢) glear title of the property, and d) approval of the City cost by the City in its
capital budget.

4.2.1 Citv’s Park Block 63

.1 The total City costs for Park Block shall not exceed $93,745.00 (Costs includes 10%
consultant’s fee and 13% Harmonized Sales Tax).

.2 The Developer agrees to contribute park components in Park Block as identified in the
approved landscape drawings and Developer’s cost estimates at no cost to the City.

4.2.2 Valley Block 69

.1 The total City costs for Valley Block shall not exceed $135,740.00 (Costs includes 10%
consultant’s fee and 13% Harmonized Sales Tax).

Note that an additional 390 sqg. m. of asphalt trail was added to the agreement,
increasing cost to $162,397.95



