

Estimate Work

4/25/2023

44 Church St Brampton

Two entrances to the church, repairing stairs and stones pouring concrete booths stairs.

- removal of existing stones, making and reinforcement, from and pouring concrete.

For the new concrete stairs, use the same stones.

- Re-pointing missing mortars in the stone, this was agreed at the first meeting with Mr Barry Ford

- washing after work and selling impregnation

- choosing several , the same stones, in a situation where there may be a shortage

if you have any questions please contact with me

Masonry Adams Construction Ltd
www.adomsmasonru.ca
biuroadoms@gmail.com
6473912277

Total price with tax \$21,340

Adam Stawicki

Owner

Contact:

647-384-2277

biuroadoms@gmail.com

Address:

43 Dudhope Ave
Cambridge, ON N1R 4T4

MASONRY
ADOMS

CONSTRUCTION

			35000.00
--	--	--	----------

HST #81255 4285 RT0001			4550.00
Grand Total			39,550.00

Payment Terms
 To be made payable to **KEVIN MALOW OR
 BRICK AND CHIMNEY REPAIR
 8 CEDAR DR ,ORANGEVILLE
 L9W 2X6
 519 217 4618**

Etransfer kevinmalow@gmail.com



WELLDONE^{INC.}

CONTRACTING COMPANY

33 Haas Road, Toronto, Ontario M9W 3A1
Tel: (416) 213 1780 Fax: (647) 560 4363

QUOTE

Date	Quote #
5/01/2023	59635

Terms/ Conditions
<p>- Quote excludes – bonds and permits</p> <p>- Terms – Net 30 days</p>

Name / Address
<p>St Andrews Presbyterian Church 44 Church St. E Brampton</p>

Attention	Project
Barry Ford	44 Church St. E, Brampton

Description	Qty	Unit	Rate	Total
<p>- Disassemble existing porches and steps. Reclaim existing flagstone. Form and install new concrete base according to provided plan. Reinstate existing flagstone and railings. HST (ON) on sales</p>	1		30,000.00	30,000.00
			13.00%	3,900.00

Subtotal	\$30,000.00
Sales Tax	\$3,900.00
Total	\$33,900.00

Alexander Ivanov, President

Client Signature

By signing this quotation acknowledgement, client agrees to proceed with the order and agrees for all terms and conditions specified in the quotation.